




ධීවර අමාත්‍යාංශය - කඳුරොඩ්‍රාඞ්ලිල් අමායසුසු - Ministry of Fisheries

විසිතුරු මසුන්, මිරිදිය මත්සා හා ඉස්සන් ඇති කිරීම, ධීවර වරාය සංවර්ධන, බහුදින ධීවර කටයුතු හා මත්සා අපනයන රාජ්‍ය අමාත්‍යාංශය

අලංකාර මිණිකුන්, තුන්තීර මිණිකුන්, ඉරාලකලා වලාර්ත්තල්, කඳුරොඩ්‍රාඞ්ලිල් තුරාලුරුකුණකුන් අවිචරුත්ති, පලතාලු කඳුරොඩ්‍රාඞ්ලිල් අලුවලකුන් මර්තුරුම මිණි ඉර්තුරුමති ඉරාඞ්ලාංක අමායසුසු.



State Ministry of Ornamental Fish, Inland Fish & Prawn Farming, Fishery Harbor Development, Multi day Fishing Activities and Fish Exports.

ශ්‍රී ලංකා ජාතික ජලජීවි වලා සංවර්ධන අධිකාරිය

ඉලංකා තේසිය තීරු උයිරින වලාර්ඞ්ලිල් අවිචරුත්ති අතිකාරසපාය
National Aquaculture Development Authority of Sri Lanka

මගේ අංකය }
ඟනතු ඉල. }
My No. }

ඔබේ අංකය }
උමතු ඉල. }
Your No. }

දිනය }
තිකති }
Date }

Our Ref: 2021/SP/DAM/01

Dated : 21st June 2021

To All Bidders,

IMPROVEMENTS WORKS FOR AQUACULTURE DEVELOPMENT CENTRE AT DAMBULLA IN MATALE DISTRICT.

-Contract No. 2021/SP/DAM/01-

ADDENDUM NO-02

This has reference to the Bidding documents collected by you on the above project.

We here by confirmed the following Addendum 02.

	Bill Of Quantities	Amendment
01	Section 7 - Bill No.1 – Page -1	Refer Attachment I

Thanking You

Chairman,
Department Procurement Committee (Major),
National Aquaculture Development Authority of Sri Lanka,
41/1, New Parliament Rd, Pelawatta,
Battaramulla.

Item No.	Description of Work	Unit	Qty	Rate Rs. Cts.	Amount Rs. Cts.
BILL No. 1 - PRELIMINARY WORKS					
	The tenderer is advised to visit the site of the proposed works, it is his responsibility to ascertain the conditions governing the access to site, external working space, storage areas etc. No additional payments made to above unless otherwise stated. Preliminary items which are not specified below such as contractor's management, Technical staff, any expenses for protect and the spreading covid in to site cost of such items should be included in to unit rates of other items as per CIDA / ICTAD Publications.	Notes			
1.1	Allow Provisional sum for providing Performance Bond up to completion of works .	Provisional	Sum		94,875.00
1.2	Allow Provisional sum for providing the security bond for advance payment.	Provisional	Sum		379,500.00
1.3	Allow Provisional sum for all risks insurance cover for property, materials, works at site and Third Party Insurance cover as specified in Conditions of Contract.	Provisional	Sum		96,500.00
1.4	Allow Provisional sum for Insurance cover for Workmen's Compensation up to completion of works.	Provisional	Sum		115,000.00
1.5	Allow lump sum for provision of permanent low coat site office as described in Appendix I , furniture and office requisites as listed in Appendix II to use of the Engineer's Representative. The furniture and office requisites provided shall be property of the Contractor and it shall be taken back after completion of the Contract.	Item	Sum		
1.6	Allow lump sum for provide Telephone facilities to Engineer's Representative's office.	Item	Sum		
1.7	Allow lump sum for a residential house for Engineer's Representative as described in Appendix III .	Months	7		
1.8	Allow lump sum for provision for furniture for Engineer's Representative's house as listed in Appendix IV. Including maintenance . The furniture provided shall be property of the contractor and it shall be taken back after completion of the Contract.	Item	Sum		